CITY OF CHICAGO
BLANKET RELEASE

Furnish the supplies and/or services described below in conformance with conditions set forth herein and In your offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
04/13/2004 T26477 44 809688501 456060 A 1
DELIVER TO: 88-087 ORDERED FROM: ,
087-2050 JARDINE KENNY CONSTRUCTION CO
1000 E. OHIO ST. 250 NORTHGATE PKWY
Chicago, IL 60611 WHEELING, IL. 60090
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: Richard Patrick 744-5067

PO DESCRIPTION: T0968850101 WATER TREATMENT SERVICES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT: . 88 - DEPARTMENT OF WATER MANAGEMENT ' :
SUBMIT THE ORIGINAL INVOICE TO: '

PO Ship : , UNIT
Line Line COMMODITY INFORMATION QUANTITY uoM cosT TOTAL COST
11 96896.05 124,912.73 usD 1.00 124,912.73

WATER AND WASTEWATER TREATMENT SERVICES
WATER - YEAR 2000 (JOB ORDER CONTRACT)
03-04-068 Instaliation of Sluice Gate Guides Railings - Hamison/Dever Crib

Dist BFY. FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 001 0227 0872050 0550 220550 W706 03104010 000000 00000 0000 124,912.73
1 SHIPMENT TOTAL: 124,912.73
RELEASE TOTAL: 124,912.73
APPROVAL: . '
v w-a/ Z,,._,_ \ b
SIGNATURE DATE

SIGNATURE ATE4,/Z 5/
| 7/

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase Is subject to the cuy of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
s Pana ae annlicahla which are attachad herato or incornarated herein bv reference.




JOC

To: Department of: Water

Date:  03/01/2004
Sub-Order Total: $124,912.73

A. Definitions and Disclosure Requirements.

1. As used herein, the term "Contractor” means a person or entity who has any contract or lease with the

City of Chicago.
Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement

providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and

other persons whom the Contractor has retained or expects to retain with respect to the contract or lease.
In particular, the Contractor must disclose the name of each such person, his or her business address,
the naure of the relationship, and the amount of fees paid or estimated to be paid.

The Contractor is not required to disclose employees who are paid solely through the Contractor's
regular payrofl.

"Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes
to influence any legislative or administrative action, or (b) any part of whose duties as an employee
of another includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project narﬁe: 03-04-068 Harrison/Dever Crib
Specification, loan or other Identifying number: T0968850101

2. Name of Contractor: Kenny Construction Company

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

NAME BUSINESS MBE | RELATIONSHIP FEE(indicate
’ ADDRESS WBE |(attorney, lobbyist, whether paid
or Non|subcontractor,efc.) |§ or estimated)

CHEC—}E HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED



4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing
any flase, incomplete or inaccurance information shall consitute default under the contract-and may resuit in

termation of the contract or lease.

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure
is required under the Executive Qrder, the Contractor must either ask the city whether disclosure is required or

make the disclosure.

Under penalties of perjury, | certify that | am authorized to execute this Disclosure on behalf of the Contractor
that the information qisclosed herein is true-and complete, and that no relevant.information-has been withheld.

b s

S}/ﬂnature
Jaw\ es 0;&61 2]
Name (type or print)

Subscnbe and sworn %befor
thls day of 0 O‘?Z

Notary Public Slgna’fure

S

"OI*HCLAL SEAL"
3 FRANKIE 8. DESMOND
% Notary Public, State of liinois &
§ My Commxssmn Exﬁif‘éﬁ 12/19/05 L

3-2-04

Procet Manages
J I



City of Chicago
Richard M. Daley, Mayor

Department of Water

Richard A. Rice
Commissioner

Robert Butterworth, P.E.
Deputy Commissioner

Bureau of Water Engineering
Jardine Water Purification Plant
1000 East Ohio Street

Chicago. Iilinois 60611

(312) 744-5070

(312) 744-5301 (FAX)

http://www.cityofchicago.org/water
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NEIGHBORHODS

BUILDING CHICAGO TOGETHER

Qctober 21, 2003

Mr. David Malone

Chief Procurement Officer
Department of Procurement Services
Room 400, City Hall

121 North LaSalle Street

Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water
Project Description Harrison/Dever Crib(Water Intake)
Installation of Sluice Gate Guides, Railings
and Other Applicable Appurtenances
Project No. 03-04-068
Contract No. T0968850101
Spec. No. B09688501
‘Estimated Cost: $ 110,000.00
Funding No.: 000-0205-087-2050-0550-W706-0550

-00105000

Dear Mr. Malone:

This Department is requesting the Contractor to install sluice gate guides,
railings, and other applicable appurtenances by completing the following
workscope directives:

-Install guides and restraining metalwork for the sluice gates(According to the
Design) and the gates into these frames.

-Install metal railings around the shaft openings(Remove the current temporay
railing made from reinforcement bars).

-Replace checkered plates over outer edge of cribshaft, and paint Gantry
overhead hoist

Estimated duration of this Project is Twenty Eight(28) calendar days.




Enclosed is the preliminary estimate of cost for the work involved and a project
description. Funding for this work is in place. If you concur with this request,
please notify this office as soon as possible and forward a copy of the approved
memorandum of authorization. For any further information concerning this
matter, contact Richard Patrick, Bureau of Water Engineering at 744-5067.

Yours truly,

Richard A. Rice
Commissioner

pproved By
&_;Q\\Z/eo \?
David Malone \ \/S

Chief Procurement Officer \
RP:rp



ATTACHMENT A

(Harrison/Dever Crib(Water Intake)-Installation of Sluice Gate Guides and Railings)
Project Number : 03-05-067 Department : Water

Project Manager :__Richard Patrick Telephone Number : ___744-5067

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items
3,4 and 5.

(Attach to the MOA)

Please describe the major features of the project:
See Attached Memo Authorization Letter.

Please explain why this project could not be bid using the City’s traditional bid
process and the need to use the JOC procurement system:

The sluice gates are currently in the water above the shaft openings but are only
constrained by a metal cable looped over an anchor bolt. However, the metal cable could |
be in danger of corroding and failing, thus allowing the sluice gate to fall and causing )
interruptions of water flow to Jardine Water Purification Plant. ‘

If this project is a one trade project, please provide additional explanation of why it |
would be in the City’s best interest to do the project under JOC:

N/A

!

i
If it is anticipated that over 25% of the project will be non-prepriced, please provide
an explanation on why JOC should be used:

N/A

If some elements of the proposed JOC project scope of work are covered by City
Term Agreements, these elements should be removed from the JOC project scope
of work. If it is not desirable to do so, please explain:

N/A




| Qg

Bu24 Sutinan. . Sparlas Praibas,

Job Order Contract

Department of: Water Contractor: Kenny Construction

Work Order #: 03-04-068
Work Order Title: HARRISON/DEVER-INSTALL SLUICE GATE -

Date: 21 October 2003

Sect. ltem Mod. Source UOM Description Line Total
19001 1366 LS  INSTALL GUIDES AND RESTRAINING FRAMES(03-02-068) 88,000.00
Quantity Unit Price Fact. Total
Installation 1.00 x 88,000.00 x 1.0000 = 88,000.00
19001 1367 LS  INSTALL METAL RAILINGS(03-02-068) 22,000.00
Quantity Unit Price Fact. Total
Installation 1.00 x 22,000.00 x 1.0000 = 22,000.00
Subtotal for - 110,000.00
Estimate Total 110,000.00

FOS Cost Estimate Page 001
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*  Dale Hillerman - Notification of New JOC Project-Harmson/Dever Crib(Install Sluice Gate Guides)Project No. 03-04-068 Page 1

From: Richard Patrick

To: Dale Hillerman

Date: 10/21/03 4:08PM

Subject: Notification of New JOC Project-Harrison/Dever Crib(Install Sluice Gate Guides)Project
No. 03-04-068

Hi Dale!

This Department is requesting emergency approval to begin mobilization for the subject project. The
contractor is required to install sluice gate restraining guides, railings and other applicable appurtenances,
at the subject location. Since the Contractor will be required to work at a isolated site far off the shores of
Lake Michigan, it is imperative for them to start this construction work immediately, prior to the start of the
colder weather season.

The cost of the project is approximately $110,000.00.

The reason for the emergency is because the sluice gates are currently in the water above the shaft
opening constrained by a metal cable looped over an anchor bolt. This metal cable could be in danger of
corroding and failing, thus allowing the sluice gate to fall and causing interruption of water flow to Jardine
Water Purification Plant.

The Memo-authorization request is currently being circulated for signature and will be forth coming in a
few days!

For further information call me at 744-5067.

Sincerely

Richard Patrick §/O

CC: GEORGE MALKOS /&9 Q_/



